GSA

August 24,2016

GSA National Capital Region

DCM Architecture & Engineering, LLC

200 Federal Street, Suite 435

Camden, N]J 08103

Attn: Robert Benson, Executive Vice President

Re: RFP# GS-11-P-16-YT-C-7051
Design-Build Hot Water Loop at NAC
3801 Nebraska Avenue, NW, Washington DC

Dear Mr. Benson:

Your offer in the amount of $1,464,000.00 on the above referenced Request for Proposal (RFP) is
hereby accepted. Enclosed for your file is an executed copy of Contract Number GS-11-P-16-YT-
C-7173.

You are required to execute one copy of the enclosed Standard Form 25, Performance Bond, and
Standard Form 25A, Payment Bond, within ten (10) calendar days after receipt. You are required to
submit a Performance Bond in the penal amount of 100% of the contract price, and a Payment Bond
in the penal amount of 100% of the contract price. You are also required to certify in writing that
the required insurance has been obtained in accordance with FAR 52.228-5 - “Insurance Work on a
Government Installation” in the RFP. The insurance certification must include the following:

(1) Evidence of the insurance coverage requirements identified in Section I11.A.12,
Insurance Requirements, of the Agreement

(2) Endorsement naming “The United States of America, acting by and through the
General Services Administration”, as an additional insured.

(3) Cancellation Policy: The policy must state, “that any cancellation or any material
change adversely affecting the Government’s interest shall not be effective (1) for
such period as the laws of the State in which this contract is to be performed
prescribe, or (2) until 30 days after the insurer or the Contractor gives written
notice to the Contracting Officer, whichever period is longer”. (Wording such as,
“will endeavor to mail notice” or “failure to mail such notice” does not comply with
contract requirements and will not be acceptable.)

(4) Important and Disclaimer Notices as shown on Page 2 of the sample insurance
certificate provided for your reference must be removed from your insurance
certificate. If these notices are not removed, you must provide policy endorsements
from each insurance company on the certificate listing GSA as an additional insured
for all policies that each insurance company is providing.

Should your Certificate of Insurance not be submitted correctly, it will be returned and you will not
be allowed to commence with any work until it is approved.

Copies of the above mentioned forms are enclosed. They are to be completely executed and
returned to my attention at the following address: General Services Administration, National
Capital Region, 301 7th Street, Room 6049, Washington, DC 20407. Upon receipt of acceptable
Payment and Performance Bonds, and Certificate of Insurance, I shall issue the Notice to Proceed.

U.S. General Services Administration

301 7" Street, SW

Washington, DC 20407

WWw.gsa.gov



Please also forward a soft copy of these documents via email to the Contract Specialist
(Michele.Appello@gsa.gov).

The Building Manager, lan Mattonen, is designated as the Contracting Officer’s authorized
Representative (COR) for this project. Mr. Mattonen can be reached at (202) 357-9556, or via email
(lan.Mattonen@gsa.gov). A COR letter delegating authority to Mr. Mattonen is enclosed for your
records. Upon issuance of the Notice to Proceed, the COR will schedule a pre-construction meeting
when he will coordinate your actual start date. Please contact him directly with any technical
questions regarding this project.

HSPD -12 requires you to complete the Contractor Information Worksheet and OF306 for all on-site
personnel working under the above referenced contract. Please complete and email these forms to
the COR. It is imperative that you provide an email address on each form; this is how your
employees will be contacted regarding the status of their applications.

Invoices shall be submitted as directed on page 3 of the attached SF1442. Please be sure to
reference both the Contract number GS-11P-16-YT-C-7173 and the PDN number assigned to this
order EN-GS-11-P-16-YT-P-C-7173 on all invoices.

Per Federal Acquisition Regulation (FAR) Part 42.15, we are required to evaluate your performance
on this project. Although the ultimate content of such performance evaluations shall be determined
by GSA as the purchasing agency, you will be provided the opportunity to review and comment
upon all evaluations completed on your company's performance.

We look forward to working with you on this contract. Should there be any additional
administrative questions relating to this contract, please contact me, or the Contract Specialist,
Michele Appello, at (202) 260-0621.

Sincerely,

Digitally signed by TONY HUBBARD

DN: c=US, 0=U.S. Government, ou=General

TO N Y H U B BA R D Services Administration, cn=TONY HUBBARD,
0.9.2342.19200300.100.1.1=47001000384588
Date: 2016.08.24 08:54:48 -04'00'

Tony Hubbard

Contracting Officer

General Services Administration
Repair & Alterations, Center 2

Enclosures



SOLICITATION. OFFER 1. SOLICITATION NUMBER 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

AND AWA,RD ’ [ ] SEALED BID (iFB) 8/24/2016
(Construction, Alteration, or Repair)| Gs11P16YTc7051 NEGOTIATED (RFF) 1 2
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NUMBER 5. REQUISITION/PURCHASE REQUEST NUMBER 6. PROJECT NUMBER
GS-11-P-16-YT-C-7173 EQWPMA-16-5127
7. ISSUED BY cope | WPHBD 8. ADDRESS OFFER TO
WPHBD - OFFICE OF ACQUISITION, REPAIR & WPHBD - OFFICE OF ACQUISITION, REPAIR &
ALTERATIONS CENTER 2 - NCR ALTERATIONS CENTER 2 - NCR
301 7TH & D STREET SW 301 7TH & D STREET SW
WASHINGTON, DC 20407 United States WASHINGTON, DC 20407 United States
9. FOR INFORMATION a. NAME b. TELEPHONE NUMBER (/nclude area code) (NO COLLECT CALLS)

CALL: } Michele Appelio 202-260-0621
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror” mean "bid and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date)

Design-Build to Replace Hot Water Loop at the NAC

Prevalidate
REVIEWED

By Elizabeth Asefaw at 3:25 pm, Aug 12, 2016

11. The contractor shall begin performance within 1 calendar days and complete itwithin 120 calendar days after receiving
[laward, [X]notice to proceed. This performance period is [X] mandatory [ ] negotiable. (See ).
12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12b. CALENDAR DAYS
(If "YES", indicate within how many calendar days after award in ltem 12b.)
ves [ |no 10
13. ADDITIONAL SOLICITATION REQUIREMENTS:
a. Sealed offers in original and ___ 1 copies to perform the work required are due at the place specified in item 8 by ___16:00  (hour)
local time 07/22/2016 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

b. An offer guarantee is, [_] is not required.
c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

STANDARD FORM 1442 (REV. 8/2014)
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)


TonyOHubbard
Typewritten Text


OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NUMBER (Include area code)
DCM ARCHITECTURE & ENGINEERING LLC 556-479-9101 |
200 FEDERAL ST, STE 435 16. REMITTANCE ADDRESS (Include only if different than Item 14.)

CAMDEN, NJ 81031
| DUNS: 788771983 CAGE: 4ME27

CODE FACILITY CODE
17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement
stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in ltem 13d.)

AMOUNTS } One Million Four Hundred Sixty Four Thousand dollars and 00/100

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT
NUMBER 001
DATE. 07/15/16

20c. OFFER DATE

7/21/1%

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) |20b. $1@H%

Robert Benson, PE, Exec. VP

AWARD (To be comple

21. ITEMS ACCEPTED:

ALL ITEMS INCLUDED IN LUMP SUM AMOUNT

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
$1,464,000.00 Please see attached
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

(4 copies unless otherwise specified) } 27 [ ]1ou.s.c. 2304(c) ( ) 41 U.5.C. 3304(a) )
26. ADMINISTERED BY [WPHBD 27. PAYMENT WILL BE MADE BY

WPHBD - OFFICE OF ACQUISITION, R&A CENTER 2 Potomac Service Center (WPMF)
301 7TH & D STREET SW WASHINGTON DC 20407 Attn: lan.Mattonen@gsa.gov

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document |:| 29. AWARD (Contractor is not required to sign this document.) Your offer on this

and retum 1 copies to issuing office.) Contractor agrees to furnish solicitation is hereby accepted as to the items listed. This award consummates the
contract, which consists of (a) the Government solicitation and your offer, and (b)
this contract award. No further contractual document is necessary.

and deliver all items or perform all work requirements identified on this form and
any continuation sheets for the consideration stated in this contract. The rights
and obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and
specifications incorporated by reference in or attached to this contract.

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 31a. NAME OF CONTRACTING OFFICER (Type or print)

(Type or print)
QOY;EET BENSON  éer. V f Tony O. Hubbard, Contracting Officer
30D, SIGHARE— 2 30¢. DATE 31, UNITED STATES OF AMERICA 31c. DATE

é/lD/ 16 s 8/24/2016

' STANDARD FORM 1442 (REV. 8/2014) BACK

Digitally signed by ERIN MCGEE

DN: c=US, 0=U.S. Government, ou=General
ERIN MCGEE S
0.9.2342.19200300.100.1.1=47001000013411

Date: 2016.08.16 11:34:04 -04'00"




SF1442 List of Accounting Strings

) . Amount
Accounting String Obligated

EN-GS-11-P-16-YT-C-7173.2016.192X.11.P11B0001.PG54.PG413.N20.RDC03439.DC1432NA.080.....RDC03439DC 143
2NA.CIPIMP.1..

Contract# GS-11-P-16-YT-C-7173
PDN# EN-GS-11-P-16-YT-C-7173

$1,464,000.00

Provide all supervision, labor, equipment and materials to perform SCOPE OF WORK (SEE ATTACHED). All
work shall be in accordance with contract specifications and drawings and all applicable codes, standards,
requirements and/or laws.

Design-Build Hot Water Loop
Nebraska Avenue Complex (NAC)
3801 Nebraska Avenue, NW Washington, DC

Invoicing Instructions:
Please forward a copy of the invoice to PNConstructionInvoices@gsa.gov to help us track the invoice and ensure
prompt payment.

Also, submit a copy of your invoice to the Project Manager at Jan.Mattonen@gsa.gov. Ensure that you reference
the PDN and Contract numbers assigned to this order on each invoice submitted for payment.

NOTE: An invoice will be considered valid when the following conditions are met:

1. The contractor submitted the original invoice to the address block #24.
2. The invoice contains the assigned ACT number or Pegasys Document Number (PDN) assigned at award.
3. The remittance address on the invoice must match the remittance address on the award document.

Any invoice that does not meet these three conditions will be rejected. Once a valid invoice is received, it will be
reviewed and payment will be authorized if the supplies/services have been received and accepted by the
Government.

If you have any questions, please contact the Contract Specialist, Michele Appello (202-260-0621), or the COR,
Ian Mattonen (202-357-9556).

Notice to Proceed will be issued upon receipt and acceptance of all required bonding, insurance and security
clearance forms.

2 554 5% 2 258 5 5 3 25k S 5 5 5 3 X 5 S 0 5 5 50 200 S0 2 o S o X b b

This has been awarded as an 8(a) Sole Source Direct Award under the terms of the partnership agreement between
the General Services Administration and the Small Business Administration.
The assigned SBA Requirement Number is 0299/16/604079101.



PAGE OF

1 1
ITEM NO., FORM OR DESCRIPTION OF ARTICLES OR SERVICES | QUAN- ugg UNIT AMOUNT
STOCK NUMBER L e PRICE
0001 Design/Build Replacement of 1 EA 1,464,000.00 $1,464,000.00

Underground Hot Water Loop

The general scope of work will
consist of; inspection, testing,
analysis, design and

installation by a Design/Build
team with a registered
professional engineer. After

the design has been approved,
the Contractor will furnish the
necessary manpower, supervision,
material and equipment to remove
all accessible underground

piping, valves and related
accessories. The Contractor

will install a new corrosion
protected underground piping
system with new valves which
meets the design requirements of
the hot water loop. All design

and work under this scope of
work will be in accordance with
IMC, OSHA, and any applicable
jurisdictional codes or

regulations. PERIOD OF
PERFORMANCE: 120 DAYS FROM NTP
PoP: 10/01/2016 - 02/28/2017

GENERAL SERVICES ADMINISTRATION



GSA Contract No. GS-11P-16-YT-C-7173

Design Build Contract for NAC Hot Water Loop Replacement
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GSA Contract No. GS-11P-16-YT-C-7173

l. Project Information

l.A. Project Summary

The general scope of work and objectives of this project will consist of: survey, inspection,
testing, analysis, design and installation by a Design Build Contractor, hereinafter known as the
Contractor. The Contractor will perform inspection, testing and analysis of the NAC underground
piping serving the hot water loop. Once complete, the Contractor will prepare a design for
replacing the underground piping with a corrosion protected system which meets the needs of
the hot water loop design requirements. The new design shall accommodate for gravity return of
hot water to boiler plant without addition of new pumps or ancillary equipment. The Contractor
team will also locate and repair the damaged portion of domestic water lateral piping at building
#19. After the design has been approved, the Contractor will furnish the necessary manpower,
supervision, material and equipment to remove all accessible underground piping, valves and
related accessories. The Contractor will install a new corrosion protected underground piping
system with new valves which meets the design requirements of the hot water loop. All design
and work under this scope of work will be in accordance with IMC, OSHA, and any applicable
jurisdictional codes or regulations. See attached SOW dated 05/31/16 for details.

1.B. The Contract

(1) The Contract consists of the SF 1442, the Agreement, the Statement of Work,
Specifications, Drawings, Exhibits, Amendments, Modifications, and other Attachments
identified herein (collectively, the Contract Documents). The Contract contains the entire
agreement of the Parties, and no prior written or oral agreement, express or implied, shall be
admissible to contradict or modify any part of the Contract.

(2) The Contractor shall provide and pay for all design, labor, materials, equipment, tools,
water, heat, utilities, transportation, and other facilities and services necessary for the proper
execution of the work described in and reasonably inferable from the Contract Documents (the
Work), whether temporary or permanent. In consideration for, and upon condition of, the
Contractor's completion of the Work, GSA shall pay the Contractor the price or prices
established in Section Il, subject to the terms and conditions set forth in this Contract.

I.C. Period of Performance

(1) Commencement. The Contractor shall commence performance of the Work within 1 day
after the Contractor receives the Notice to Proceed (NTP).

(2) Substantial Completion. The Contractor shall achieve Substantial Completion of the Work,
as that term is defined in this Agreement, no later than 120 calendar days from issuance of
Notice to Proceed (NTP).

(3) Contract Completion. The Contractor shall achieve Contract Completion, as the term is
defined in this Agreement, within 30 calendar days of Substantial Completion.

I.D.  Work Conditions/Site Requirements

Please refer to the attached SOW.

Document: DB101-SB / JAN 2016
(The Agreement) Pages 2 of 30



GSA Contract No. GS-11P-16-YT-C-7173

I.E.  Authorized Representative

(1) This Contract is between the United States of America, acting by and through the
Administrator of General Services (GSA), and the Contractor (the Parties). References in this
Contract to "the Owner" or "the Government" shall be understood to refer to GSA. The following
individual is designated as the only authorized GSA representative under this Contract, unless
other warranted contracting officers are designated in writing:

Contracting Officer

Name: Tony O. Hubbard

Address: 301 7" Street, SW, Washington, DC 20407
Telephone: 215-446-4629

Email: Tony.Hubbard@gsa.gov

(2) GSAR 552.236-71, Authorities and Limitations, is incorporated by reference in this Contract.

I.F. Liquidated Damages Rate

In accordance with the “Liquidated Damages” clause in Section Ill (Terms and Conditions),
liquidated damages shall be calculated at the rate of $0.00 per calendar day.

I.G. Buy American Exceptions
For the applicable Buy American clause and any exceptions, see Section IV of this Agreement.

I.LH.  Statement of Work, Specifications, Drawings, Exhibits, and Other Attachments
The following documents are incorporated by reference into this Contract.
(1) Statement of Work for Contract No. GS-11P-16-YT-C-7173, Dated 05/31/2016
(2) Photos and Construction Drawings for Contract No. GS-11P-16-YT-C-7173
(3) Wage Determination DC160002 08052016 DC2

Il. Prices

IILA. Basis of Pricing

(1) Contract Prices. All Contract prices set forth in this Section include all costs necessary to
complete the work for which the price is established (e.g., Base Contract, Unit Price, Options) in
accordance with the Contract Documents, including, but not limited to, the cost of work
performed by subcontractors and consultants, indirect costs, fees, expenses, taxes, and profit.

(2) Knowledge of Conditions Affecting Price. FAR 52.236-3, Site Investigations and Conditions
Affecting the Work, is incorporated by reference in this Contract. The Contractor shall be
presumed to have established all prices with knowledge of general and local conditions that
may affect the cost of Contract performance at the site where the Work is to be performed, to
the extent that such information is reasonably obtainable.

(3) Unit Prices and Allowances. If any portion of the Work is to be performed on a unit price
basis, the Unit Price shall include all costs of coordinating and incorporating the unit-priced

Document: DB101-SB / JAN 2016
(The Agreement) Pages 3 of 30



GSA Contract No. GS-11P-16-YT-C-7173

portion of the Work into the Base Contract Work. The Contractor shall only be obligated to
perform unit-priced work to the extent that an Allowance has been established. The Contractor
shall be obligated to perform such work in excess of a unit quantity for which an Allowance is
established only if directed by the Contracting Officer in writing. The Contractor shall be bound
to the unit price or prices set forth herein in all equitable adjustments for changes including unit
priced work, and no markups shall be applied to such unit prices.

(4) Options. If any portion of the Work is to be performed upon the timely exercise of an
Option, the Option Price shall include all costs of coordinating and incorporating the Option-
priced portion of the Work into the Base Contract Work. An adjustment to the Contract price for
such additional work shall be computed solely on the basis of the Option price or prices set forth
herein. Unless otherwise specified, all options may be exercised within 90 days of Contract
award.

(5) Bid Rates. If this Contract includes Bid Rates to be used in determination of equitable
adjustments (e.g., overhead, profit, daily rates for time-related costs), such rates shall be
deemed to include all costs recoverable as components of an equitable adjustment consistent
with the requirements, definitions, and exclusions applicable to equitable adjustments set forth
in this Contract, and consistent with the Contractor's cost accounting practices. Unless
otherwise specified, the bid rates shall be deemed to include only the Contractor's costs, and
not the costs of any subcontractors.

II.LB. Contract Price Form
See attached SF1442

CLIN ITEM PRICE
TOTAL A/E DESIGN COST $89,520
CONSTRUCTION LABOR $629,520
MATERIALS $497,760
OVERHEAD $146,400
PROFIT $73,200
BONDS $36.600

0001 Total Contract Price | $1,464,000

Document: DB101-SB / JAN 2016
(The Agreement) Pages 4 of 30




GSA Contract No. GS-11P-16-YT-C-7173

1.  Terms and Conditions

LA, Commencement, Prosecution, and Completion of Work

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, is supplemented as
follows:

The Contractor shall not commence the Work until the Contracting Officer has issued NTP. The
Contractor shall diligently prosecute the Work so as to achieve Substantial Completion of the
Work, as defined in Section Il (Terms and Conditions), “Substantial Completion and Contract
Completion” clause, within the time specified in Section | (Project Information), “Period of
Performance” clause. If the Contract specifies different completion dates for different phases or
portions of the Work, the Contractor shall diligently prosecute the Work so as to achieve
Substantial Completion of such phases or portions of the Work within the times specified.

ll.B. Contractor Responsibilities

(1) Unless otherwise expressly stated in the Contract, the Contractor shall be responsible for all
means and methods employed in the performance of the Contract.

(2) The Contractor shall be responsible for providing professional design services unless this
responsibility is expressly excluded from the Contract. In the performance of such work, the
Contractor shall be responsible for retaining licensed design professionals, who shall sign and
seal all drawings, calculations, specifications and other submittals that the licensed professional
prepares. The Contractor shall be responsible for, and GSA shall be entitled to rely upon, the
adequacy and completeness of all professional design services provided under this Contract.

(3) This Contract is intended for the sole benefit of the Parties; no person shall be deemed a
third party beneficiary of this Contract. Notwithstanding the foregoing, the Contractor shall
include in all subcontracts that require professional design services express terms establishing
GSA as a third party beneficiary.

(4) The Contractor shall be responsible for coordinating all activities of subcontractors. This
responsibility includes coordination of: preparation of shop drawings produced by different
subcontractors where their work interfaces or may potentially conflict or interfere, and the
installation of such work; scheduling of work by subcontractors; and use of the Project site for
staging and logistics.

(5) The Contractor shall determine whether the information contained in the Contract
Documents complies with applicable laws, statutes, building codes and regulations. If it comes
to the attention of the Contractor that any of the Contract Documents do not comply with such
requirements, the Contractor shall promptly notify the Contracting Officer in writing. If the
Contractor performs any of the Work prior to notifying and receiving direction from the
Contracting Officer, the Contractor shall assume full responsibility for correction of such work,
and any fees or penalties that may be assessed for non-compliance.

(6) The Contractor shall immediately bring to the Contracting Officer's attention any hazardous
materials or conditions not disclosed in the Contract Documents discovered by or made known

to the Contractor during the performance of the Contract.

Document: DB101-SB / JAN 2016
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GSA Contract No. GS-11P-16-YT-C-7173

(7) In accordance with FAR 52.236-13, Accident Prevention ALT I, the Contractor is
responsible for safety on the Project site and must submit a safety plan before commencing
work.

(8) The Contractor's responsibilities include the Responsibilities of the Architect Engineer
Contractor, as specified in FAR 52.236-23.

llI.C. Contractor Management and Personnel
FAR 52.236-6, Superintendence by the Contractor, is supplemented as follows:

(1) The Contractor shall employ sufficient management and contract administration resources,
including personnel responsible for project management, field superintendence, change order
administration, estimating, coordination, inspection, and quality control, to ensure the proper
execution and timely completion of the Work. The Contractor shall designate a principal of the
firm or other senior management official to provide executive oversight and problem resolution
resources to the Project for the life of the Contract.

(2) The Contractor shall employ, and require its subcontractors to employ, qualified personnel
to perform the Work. The Government reserves the right to exclude, or remove from the site or
building, any personnel for reasons of incompetence, carelessness, or insubordination, who
violate rules and regulations concerning conduct on federal property, or whose continued
employment on the site is otherwise deemed by the Government to be contrary to the public
interest.

(3) Repeated failure or excessive delay by the Contractor to provide qualified personnel shall
be deemed a default for the purposes of the Termination for Default clause.

ll.D. Project Schedule

(1) The Contractor shall use a Critical Path Method ("CPM") Project Schedule to plan,
coordinate, and perform the Work. The Project Schedule shall be produced using widely used,
commercially available computer software that is capable of generating and monitoring a CPM
schedule and is compatible with Meridian Proliance.® For example, compatible software
includes Microsoft Project,® Primavera SureTrak,® and Primavera Project Planner.®

(2) The Project Schedule shall be a rational, reasonable and realistic plan for completing the
Work, and conform to requirements specified in this clause and elsewhere in this Contract.

(3) The Contractor understands and acknowledges that the preparation and proper
management of the Project Schedule is a material component of the Work, and that the
Contract price includes all costs of compliance with Project Schedule requirements.

(4) Within thirty (30) days of NTP, or such other time as may be specified herein, the Contractor
shall submit its Project Schedule to the Contracting Officer, together with a written narrative
describing the major design and construction activities. The Project Schedule may indicate
construction activities in summary form prior to completion of final design documents. The
Contractor shall submit the Project Schedule in both electronic and hardcopy print format.

(5) Within thirty (30) days of completion of final design documents, the Contractor shall submit
to the Contracting Officer a revised Project Schedule depicting all activities hecessary to
complete construction work activities, together with a written narrative describing the major work
activities, activities on the critical path, and major constraints underlying the sequence and logic

Document: DB101-SB / JAN 2016
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GSA Contract No. GS-11P-16-YT-C-7173

of the Project Schedule. The Contractor shall submit the revised Project Schedule in both
electronic and hardcopy print format.

(6) Activities shall be sufficiently detailed and limited in duration to enable proper planning and
coordination of the Work, effective evaluation of the reasonableness and realism of the Project
Schedule, accurate monitoring of progress, and reliable analysis of schedule impacts.

(7) The Contractor may revise the Project Schedule as it deems appropriate, but shall only
revise prospective activities, durations and logic.

(8) Unless a shorter period for updates is specified elsewhere, the Contractor shall update the
Project Schedule monthly to reflect its actual progress in completing the Work, and submit the
updated Project Schedule to the Contracting Officer within five working days of the end of each
month or other specified period.

(9) If at any time the Contracting Officer finds that the Project Schedule does not comply with
any Contract requirement, the Contractor shall, upon written notice of exceptions taken by the
Contracting Officer, revise the Project Schedule, adjust activity progress, or provide sufficient
information demonstrating compliance. Regardless of whether the Contracting Officer takes
any such exception, the Contractor shall not be relieved of its responsibility for the rationality,
reasonableness or realism of the Project Schedule, or its responsibility to achieve Substantial
Completion within the time specified by this Contract.

(10) If the Contractor fails to sufficiently address the Contracting Officer's exceptions to the
Project Schedule within thirty (30) calendar days of written notice of same, the Contracting
Officer may withhold retainage until the Project is Substantially Complete, or until such time as
the Contractor has complied with Project Schedule requirements.

(11) The Contracting Officer shall be entitled, but not required, to rely upon the Project
Schedule to evaluate the Contractor's progress, evaluate entitlement to extensions of time, and
determine the criticality or float of any activities described in such Project Schedule.

IIlLE. Extensions of Time
FAR 52.211-13, Time Extensions, is supplemented as follows:

(1) If the Contractor requests an extension of the time for Substantial Completion, the
Contractor shall base its request on analysis of time impact using the Project Schedule as its
baseline, and shall propose as a new Substantial Completion date to account for the impact.
The Contractor shall submit a written request to the Contracting Officer setting forth facts and
analysis in sufficient detail to enable the Contracting Officer to evaluate the Contractor's
entitlement to an extension of time.

(2) The Contractor shall only be entitled to an extension of time to the extent that (a)
Substantial Completion of the Work is delayed by causes for which the Contractor is not
responsible under this Contract, and (b) the actual or projected Substantial Completion date is
later than the date required by this Contract for Substantial Completion.

(3) The Contractor shall not be entitled to an extension of time if the Contractor has not updated
the Project Schedule in accordance with this Contract.
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(4) The Government shall not be liable for any costs to mitigate time impacts incurred by the
Contractor that occur less than 30 calendar days after the date the Contractor submits a request
for extension of time in compliance with this clause.

lII.LF. Interpretation of Specifications and Drawings

FAR 52.236-21, Specifications and Drawings for Construction, and GSAR 552.236-77
Specifications and Drawings are supplemented as follows:

(1) For the purposes of FAR 52.236-21, GSAR 552.236-77 and this clause, specifications and
drawings refer only to those included among the Contract Documents, and not to those
produced by the Contractor pursuant to its responsibilities under this Contract.

(2) Different requirements within the Contract Documents shall be deemed inconsistent only if
compliance with both cannot be achieved.

I1.G. Submittals

(1) The Contractor shall prepare and submit to the Contracting Officer design documents, shop
drawings, samples, calculations, product information, mockups, and other submittals
(collectively, "submittals") as specified in the Contract Documents.

(2) The Contractor shall submit design documents for review in accordance with PBS-P100.
GSA shall review submittals for the limited purpose of verifying that the documents conform to
the design criteria expressed in the Contract Documents.

(3) The Contractor shall not proceed with work or procure products or materials described or
shown in submittals until the Contracting Officer has indicated approval of the submittal.

Any work or activity undertaken prior to approval shall be at the Contractor’s risk; should the
Contracting Officer subsequently determine that the work or activity does not comply with the
Contract, the Contractor shall be responsible for all cost and time required to comply with the
Contracting Officer's determination. The Contracting Officer shall have the right to order the
Contractor to cease execution of work for which submittals have not been approved. The
Government shall not be liable for any cost or delay incurred by the Contractor attributable to
the proper exercise of this right.

(4) The Contractor shall direct to the Contracting Officer’s attention, in writing, all deviations or
changes in resubmitted submittals. In the absence of such written notice, the Contracting
Officer’s approval of a resubmission shall not include or apply to such deviations or changes.

(5) Sustainable Purchasing Submittals.

To simplify compliance with the Federal sustainable purchasing requirements set forth in FAR
Parts 11 and 23, PBS has identified those products (“Key Sustainable Products” or “KSPs”) that
are used most frequently in its contracts and developed sustainability standards for those
products that meet all Federal requirements. The Contractor must show compliance with the
KSP standards, where KSPs are furnished by the Contractor in performance of the work.

Where KSPs are provided by the Contractor, the Contractor must submit specific documentation
of compliance with all applicable sustainable attributes. Acceptable documentation includes
manufacturer specification sheets; technical data sheets; product data sheets; environmental
product declarations; manufacturer submittal sheets; and manufacturer letters. Key Sustainable
Products listed in the Green Procurement Compilation at https://sftool.gov/green-

Document: DB101-SB / JAN 2016
(The Agreement) Pages 8 of 30


https://sftool.gov/green-products/1037/key-sustainable-products?agency=9
https://sftool.gov/green-products/1037/key-sustainable-products?agency=9

GSA Contract No. GS-11P-16-YT-C-7173

products/1037/key-sustainable-products?agency=9 have been pre-certified; for these products,
correctly-dated screenshots showing each applicable product on the list are sufficient.

The Contractor must submit compliance documentation to the Contracting Officer at the time
designated in this Contract for submittals generally. If no other submittals are required as part
of this Contract, the Contractor shall submit proof of KSP compliance at least 10 business days
before the start of work. The Contractor shall send KSP submittals electronically where
possible and the words “KSP product submittal” included in filenames.

The Key Sustainable Products and associated standards are listed in the table below.
PBS Key Sustainable Products and Standards
Construction Materials

Product Sustainability Standard

Nylon carpet NSF 140 Gold certification and
> 10% post-consumer recovered content

Interior latex paint <50 grams per liter (g/L) VOCs post-tint (i.e. SCAQMD Rule
1113 standard)

Gypsum board Greenguard Gold certification

Acoustical ceiling tiles Meets the California Section 01350 standard for low-VOC

materials and

Total recycled content > 20% and
Recyclable in a closed loop process and
USDA Certified BioPreferred and

Environmental Product Declaration (EPD) available

Concrete (ready-mix and | > 15% fly ash or
site-mix)

> 25% ground granulated blast-furnace (GGBF) slag

Compliance with the KSP standards does not relieve the Contractor from compliance with any
other sustainability requirement of this Contract.

llLH.  Substantial Completion and Contract Completion

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, FAR 52.211-12,
Liquidated Damages (Construction), and GSAR 552.246-72, Final Inspection and Tests, are
supplemented as follows:

(1) For the purposes of FAR 52.211-10, Commencement, Prosecution and Completion of Work,
and FAR 52.211-12, Liquidated Damages (Construction), the Work shall be deemed complete
when it is “Substantially Complete.” The Work shall be deemed "Substantially Complete" if and
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only if the Contractor has completed the Work and related Contract obligations in accordance
with the Contract Documents, such that the Government may enjoy the intended access,
occupancy, possession, and use of the entire Work without impairment due to incomplete or
deficient work, and without interference from the Contractor's completion of remaining work or
correction of deficiencies in completed work. In no event shall the Work be deemed

Substantially Complete if all fire and life safety systems are not tested and accepted by the
Authority Having Jurisdiction, where such acceptance is required under the Contract.

(2) With reasonable advance notice, the Contractor shall submit to the Contracting Officer a
written proposal recommending a Substantial Completion date (Notice of Substantial
Completion). The Contracting Officer shall conduct inspections and make a determination of
Substantial Completion within a reasonable time. If the Contracting Officer takes exception to
the Notice of Substantial Completion, the Contractor shall be entitled to a written notice of
conditions precluding determination of Substantial Completion.

(3) The Contractor shall only be entitled to an extension of time to address such conditions if,
and to the extent that, the Contracting Officer provides notice of such conditions more than thirty
(30) calendar days after receipt of the Notice of Substantial Completion.

(4) Substantial Completion shall be established by the Contracting Officer's issuance of a
written determination specifying the date upon which the Work is Substantially Complete.

(5) The Contract is complete (Contract Completion) if and only if the Contractor has completed
all Work and related Contract obligations, corrected all deficiencies and all punch list items, and
complied with all conditions for final payment.

(6) Unless otherwise specifically noted, or otherwise clear from context, all references in this
Contract to "acceptance" shall refer to issuance of a written determination of Substantial
Completion.

(7) The Contractor shall not be entitled to final payment or release of any retainage held by the
Government until after Contract Completion. If the Contractor does not achieve Contract
Completion within the time required by this Contract, the Government shall be entitled, after
providing notice to the Contractor, to complete any work remaining unfinished. The Contractor
shall be liable to the Government for all costs incurred by the Government to complete such
work.

lll.I.  Use and Possession Prior to Substantial Completion
FAR 52.236-11, Use and Possession Prior to Completion, is supplemented as follows:

Exercise by the Government of the right conferred by FAR 52.236-11 shall not relieve the
Contractor of responsibility for completing any unfinished components of the Work.

lI.J. Finality of Contract Modifications

As set forth elsewhere in this Contract, the Contractor is entitled to additional consideration
under certain conditions, including the issuance of change orders. It is the Contractor's duty to
include in proposals for equitable adjustment or other consideration all compensation to which it
may be entitled, including cost and time. Unless otherwise explicitly stated in a modification to
the Contract providing such consideration, adjustments to the Contract price or time agreed
upon therein shall be deemed to provide all compensation to which the Contractor is entitled,
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and shall constitute final settlement of the Contractor's entitlement to compensation on account
of the change or other condition giving rise to the modification.

LK. Liquidated Damages
FAR 52.211-12, Liquidated Damages, is supplemented as follows:

(1) The Contractor acknowledges that time is of the essence for the performance of the Work,
and that determining actual damages from delay would be extremely difficult and impractical. If
the Contractor fails to achieve Substantial Completion of the Work within the time specified in
this Contract, the Contractor shall be liable to the Government for liquidated damages at the
rate specified in Section | (Project Information), paragraph entitled, “Liquidated Damages Rate,”
for each calendar day following the required completion date that the Work is not Substantially
Complete.

(2) If the Contract requires different completion dates for different phases or portions of the
Work, the Contractor shall be liable for liquidated damages at the specified rate for each
calendar day following the required completion date that the phase or portion of Work is not
Substantially Complete. If a single rate is specified, the specified rate shall be apportioned
between the different phases or portions of the Work.

(3) If the Government elects to accept any portion of the Work not specifically designated as a
phase or portion of Work with its own required completion date, the liquidated damage rate shall
be apportioned between accepted work and uncompleted work, and the Contractor's liability for
liquidated damages shall be computed accordingly.

lll.L. Insurance Requirements

(1) The Contractor shall obtain and maintain for the entire life of the Contract, in addition to any
insurance required by law, the following minimum kinds and amounts of insurance required
pursuant to FAR clause 52.228-5, Insurance — Work on a Government Installation, and GSAR
552.228-5, Government as Additional Insured.

(a) Workers' compensation insurance in the amount required by the jurisdiction in which
the Contract is performed. The Contractor shall obtain Employers' liability coverage of at least
$2,000,000. If occupational diseases are not covered by workers' compensation insurance,
Employers' liability coverage shall include occupational diseases.

(b) Broad form comprehensive commercial general liability insurance in the amount of at
least $5,000,000 per occurrence. Such insurance shall include, but not be limited to,
contractual liability, bodily injury and property damage.

(c) Comprehensive automobile liability covering the operation of all automobiles used in
connection with performing the Contract in the amount of at least $1,000,000 per person and
$2,500,000 per occurrence for bodily injury and $1,000,000 per occurrence for property
damage.

(2) The Contractor shall require that the licensed design professionals it retains for the Project
acquire and maintain professional liability insurance in the amount of $5,000,000 per claim and
shall provide proof to the Contracting Officer.
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(3) The Contractor shall promptly provide to the Contracting Officer proof that it has obtained
insurance required by the Contract in the form of certificates of insurance. The Contractor shall
submit to the Contracting Officer all renewal certificates issued during the life of this Contract
immediately upon issuance.

I11.M. Order of Precedence

Different requirements within this Contract shall be deemed inconsistent only if compliance with
both cannot be achieved. In case of inconsistency between Contract Documents, the following
order of precedence shall apply:

(1) Section IV of the Agreement

(2) Sections I, I, and Il of the Agreement
(3) The Statement of Work

(4) The Specifications

(5) The Drawings

(6) Exhibits and Other Attachments

I1I.N.  Administrative Matters

(1) Project Meetings. The Contractor shall attend a preconstruction conference and shall
participate in regularly scheduled Project meetings.

(2) Schedule of Values. The Contractor shall prepare and submit for approval a detailed cost
breakdown of the Contract price, to be referred to as the Schedule of Values, assigning values
to each component of the Work. Values must include all direct and indirect costs, although a
separate value for bond costs may be established. The Schedule of Values must contain
sufficient detail to enable the Contracting Officer to evaluate applications for payment. If this
Contract requires that the Project Schedule be cost loaded, the Schedule of Values will be
derived from the Project Schedule.

(3) Payments. FAR clause 52.232-5, Payments under Fixed-Price Construction Contracts, is
supplemented as follows:

(a) Before submitting a request for payment, the Contractor shall attend preinvoice
payment meetings each month, as scheduled, with the designated Government representative
for the purpose of facilitating review and approval of payment requests. Payment meetings may
be conducted in person or by telephone. The Contractor shall provide documentation to support
the prospective payment request.

(b) The Contractor shall submit its invoices to the Contracting Officer. Separate
payment requests shall be submitted for progress payments, payments of retainage, and patrtial
or final payments.

(c) If the invoice does not meet the requirements of FAR Clause 52.232-27 (a)(2) and
the requirements specified in Subparagraphs (3)(a),(d),(e),and(f) of the Administrative Matters
clause, the Contracting Officer may be return the invoice to the Contractor without payment for
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correction. If the Contracting Officer disputes the requested payment amount, the Government
may pay the portion of the requested payment that is undisputed.

(d) Invoices shall be submitted in an original and two (2) copies to the designated billing
office specified in this Contract or in individual delivery/work orders.

(e) Invoices must include the Account Document Number (ADN) assigned at award.

() The Contractor shall submit the following information or documentation with each
invoice:

(i) GSA Form 184A and/or 184B - Construction Progress Report (Construction
Phases Only) or AIA Form G702, including the updated Schedule of Values upon which the
payment request is based,;

(i) GSA Form 2419 - Certification of Progress Payments Under Fixed-Price
Construction Contract;

(i) The payment terms that apply for the particular services rendered;
(iv) Additional documentation:
N/A

(g) GSA will not be obligated to issue final payment unless the Contractor has
furnished to the Contracting Officer a release of claims against the Government
relating to this Contract, and submitted all required product warranties, as-built
drawings, operating manuals, and other items as specified in the Contract. The
Contractor may reserve from the release specific claims only if such claims are
explicitly identified with stated claim amounts. All release forms must bear the original
signature of the signer and must be affixed with the Contractor’s corporate seal or the
seal of a Notary Public.

(4) Prompt Payment. In accordance with FAR clause 52.232-27, the period for payments is as
follows:

(a) Progress Payments: 14 days
(b) Subsequent Subcontractor Payments: 7 days

(5) Payment Information. The General Services Administration (GSA) makes information on

contract payments available electronically at http://www.finance.gsa.gov. The Contractor may

register at the site and review its record of payments. This site provides information only on
payments made by GSA, not by other agencies.

(6) Security Clearances. Contractor shall comply with the following requirements pertaining to
security clearances:

(a) All personnel performing work under the Contract on the Project site must obtain an
Enter on Duty (EOD) determination before they will be granted access to the site.

(b) To obtain an EOD determination, Contractor shall submit for all such personnel
fingerprints on Form SF87 and a completed Contractor Information Worksheet (CIW). Detailed
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information is available at http://www.gsa.gov/portal/cateqory/107203 . USAccess Credentialing
Centers can be located at http://www.fedidcard.gov/centerlist.aspx.

(c) In addition, all such personnel who will be on site 6 months or longer must apply for
and receive clearance in accordance with Homeland Security Presidential Directive 12 (HSPD-
12). See Section IV, Contract Clauses, GSAR 552.204-9.

(7) Safeguarding and Dissemination of Sensitive But Unclassified (SBU) Building Information.
This clause applies to all recipients of SBU building information, including offerors, bidders,
awardees, contractors, subcontractors, lessors, suppliers and manufacturers.

(a) Marking SBU. Contractor-generated documents that contain building information
must be reviewed by GSA to identify any SBU content, before the original or any copies are
disseminated to any other parties. If SBU content is identified, the Contracting Officer (CO) may
direct the contractor, as specified elsewhere in this contract, to imprint or affix SBU document
markings to the original documents and all copies, before any dissemination.

(b) Authorized recipients.

(i) Building information designated SBU must be protected with access strictly controlled
and limited to those individuals having a legitimate business need to know such information.
Those with a need to know may include Federal, State and local government entities, and
nongovernment entities engaged in the conduct of business on behalf of or with GSA.
Nongovernment entities may include architects, engineers, consultants, contractors,
subcontractors, suppliers, utilities, and others submitting an offer or bid to GSA, or performing
work under a GSA contract or subcontract. Recipient contractors must be registered as “active”
in the System for Award Management (SAM) database at www.sam.gov and have a legitimate
business need to know such information. If a subcontractor is not registered in the SAM and has
a need to possess SBU building information, the subcontractor shall provide to the contractor its
DUNS number or its tax ID number and a copy of its business license. The contractor shall keep
this information related to the subcontractor for the duration of the contract and subcontract.

(ii) All GSA personnel and Contractors must be provided SBU building information when
needed for the performance of official Federal, State, and local government functions, such as
for code compliance reviews and for the issuance of building permits. Public safety entities such
as fire and utility departments may require access to SBU building information on a need to
know basis. This clause must not prevent or encumber the dissemination of SBU building
information to public safety entities.

c. Dissemination of SBU building information:

(i) By electronic transmission. Electronic transmission of SBU information outside of the
GSA network must use session encryption (or alternatively, file encryption). Encryption must be
via an approved NIST algorithm with a valid certification, such as Advanced Encryption
Standard (AES) or Triple Data Encryption Standard (3DES), in accordance with Federal
Information Processing Standards Publication (FIPS PUB) 140-2, Security Requirements for
Cryptographic Modules per GSA policy.

(i) By nonelectronic form or on portable electronic data storage devices. Portable
electronic data storage devices include, but are not limited to CDs, DVDs, and USB drives.
Nonelectronic forms of SBU building information include paper documents, among other
formats.
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1) By mail. Contractors must utilize only methods of shipping that provide services for
monitoring receipt such as track and confirm, proof of delivery, signature confirmation, or
return receipt.

2) In person. Contractors must provide SBU building information only to authorized
recipients with a need to know such information. Further information on authorized
recipients is found in Section 2 of this clause.

d. Record keeping. Contractors must maintain a list of all entities to which SBU is
disseminated, in accordance with sections 2 and 3 of this clause. This list must include at a
minimum: (1) the name of the State, Federal, or local government entity, utility, or firm to which
SBU has been disseminated; (2) the name of the individual at the entity or firm who is
responsible for protecting the SBU building information, with access strictly controlled and
limited to those individuals having a legitimate business need to know such information; (3)
contact information for the named individual; and (4) a description of the SBU building
information provided. Once “as built” drawings are submitted, the contractor must collect all lists
maintained in accordance with this clause, including those maintained by any subcontractors
and/or suppliers, and submit them to the CO. For Federal buildings, final payment may be
withheld until the lists are received.

e. Safeguarding SBU documents. SBU building information (both electronic and paper
formats) must be protected, with access strictly controlled and limited to those individuals having
a legitimate business need to know such information.

GSA contractors and subcontractors must not take SBU building information outside of GSA or
their own facilities or network, except as necessary for the performance of that contract. Access
to the information must be limited to those with a legitimate business need to know.

f. Destroying SBU building information. When no longer needed, SBU building
information must be destroyed so that marked information is rendered unreadable and
incapable of being restored, in accordance with guidelines provided for media sanitization within
GSA CIO IT Security 06-32, Media Sanitization Guide and Appendix A of NIST Special
Publication 800-88, Guidelines for Media Sanitization. Alternatively, SBU building information
may be returned to the CO.

g. Notice of disposal. The contractor must notify the CO that all SBU building information
has been returned or destroyed by the contractor and its subcontractors or suppliers in
accordance with paragraphs 4 and 6 of this clause, with the exception of the contractor's record
copy. This notice must be submitted to the CO at the completion of the contract to receive final
payment. For leases, this notice must be submitted to the CO at the completion of the lease
term. The contractor may return the SBU documents to the CO rather than destroying them.

h. Incidents. All improper disclosures of SBU building information must be immediately
reported to the CO at <insert address and contact information> . If the contract provides for
progress payments, the CO may withhold approval of progress payments until the contractor
provides a corrective action plan explaining how the contractor will prevent future improper
disclosures of SBU building information. Progress payments may also be withheld for failure to
comply with any provision in this clause until the contractor provides a corrective action plan
explaining how the contractor will rectify any noncompliance and comply with the clause in the
future.
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i. Subcontracts. The contractor and subcontractors must insert the substance of this
clause in all subcontracts.

I1.0. Non-Compliance with Contract Requirements

In the event the Contractor, after receiving written notice from the Contracting Officer of non-
compliance with any requirement of this Contract, fails to initiate promptly such action as may
be appropriate to comply with the specified requirement within a reasonable period of time, the
Contracting Officer shall have the right to order the Contractor to stop any or all work under the
Contract until the Contractor has complied or has initiated such action as may be appropriate to
comply within a reasonable period of time. The Contractor will not be entitled to any extension of
Contract time or payment for any costs incurred as a result of being ordered to stop work for
such cause.

lll.P. Safeguarding Sensitive Data and Information Technology Resources

In accordance with FAR 39.105, this section is included in the contract. This section applies to all users of
sensitive data and information technology (IT) resources, including awardees, contractors,
subcontractors, lessors, suppliers and manufacturers. The following GSA policies must be followed.
These policies can be found at http://www.gsa.gov/directives.

1. CIO P 2100.1 GSA Information Technology (IT) Security Policy

2. CIO P 2100.2B GSA Wireless Local Area Network (LAN) Security

3. CIO 2100.3B Mandatory Information Technology (IT) Security Training Requirement for

Agency and Contractor Employees with Significant Security Responsibilities
4. ClO 2104.1A GSA Information Technology IT General Rules of Behavior

5. CIO 2105.1 B GSA Section 508: Managing Electronic and Information Technology for
Individuals with Disabilities

6. CIO 2106.1 GSA Social Media Policy

7. CIO 2107.1 Implementation of the Online Resource Reservation Software

8. CIO 2160.4 Provisioning of Information Technology (IT) Devices

9. CIO 2162.1 Digital Signatures

10. CIO P 2165.2 GSA Telecommunications Policy
11. CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable Information
(PN
12. CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials
13. CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA
14. CIO IL-13-01 Mobile Devices and Applications
15. CIO IL-14-03 Information Technology (IT) Integration Policy
16. HCO 9297.1 GSA Data Release Policy
17. HCO 9297.2B GSA Information Breach Notification Policy
18. ADM P 9732.1 D Suitability and Personnel Security
The contractor and subcontractors must insert the substance of this section in all subcontracts.
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IV. Contract Clauses

IV.A. Clauses Incorporated In Full Text
(1) EAR 52.222-99 Establishing a Minimum Wage for Contractor (JUL 2014) (DEVIATION)

This clause implements Executive Order 13658, Establishing a Minimum Wage for
Contractors, dated February 12, 2014, and OMB Policy Memorandum M-14-09,
Implementation of the President's Executive Order Establishing a Minimum Wage for
Contractors, dated June 12, 2014.

(a) Each service employee, laborer, or mechanic employed in the United States (the
50 states and the District of Columbia) in the performance of this contract by the prime
Contractor or any subcontractor, regardless of any contractual relationship which may be
alleged to exist between the Contractor and service employee, laborer, or mechanic, shall be
paid not less than the applicable minimum wage under Executive Order 13658. The
minimum wage required to be paid to each service employee, laborer, or mechanic
performing work on this contract between January 1, 2015, and December 31, 2015, shall be
$10.10 per hour.

(b) The Contractor shall adjust the minimum wage paid under this contract each time
the Secretary of Labor's annual determination of the applicable minimum wage under section
2(a)(ii) of Executive Order 13658 results in a higher minimum wage. Adjustments to the
Executive Order minimum wage under section 2(a)(ii) of Executive Order 13658 will be
effective for all service employees, laborers, or mechanics subject to the Executive Order
beginning January 1 of the following year. The Secretary of Labor will publish annual
determinations in the Federal Register no later than 90 days before such new wage is to
take effect. The Secretary will also publish the applicable minimum wage on www.wdol.gov
(or any successor website). The applicable published minimum wage is incorporated by
reference into this contract.

(c) The Contracting Officer will adjust the contract price or contract unit price under
this clause only for the increase in labor costs resulting from the annual inflation increases in
the Executive Order 13658 minimum wage beginning on January 1, 2016. The contracting
Officer shall consider documentation as to the specific costs and workers impacted in
determining the amount of the adjustment.

(d) The Contracting Officer will not adjust the contract price under this clause for any
costs other than those identified in paragraph (c) of this clause, and will not provide price
adjustments under this clause that result in duplicate price adjustments with the respective
clause of this contract implementing the Service Contract Labor Standards statute (formerly
known as the Service Contract Act) or the Wage Rate Requirements (Construction) statute
(formerly known as the Davis Bacon Act).

(e) The Contractor shall include the substance of this clause, including this
paragraph (e) in all subcontracts.

(2) EAR 52.223-2 Affirmative Procurement of Biobased Products Under Service and
Construction Contracts (SEPT 2013)

(a) In the performance of this contract, the contractor shall make maximum use of
biobased products that are United States Department of Agriculture (USDA)-designated items
unless—
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(1) The product cannot be acquired—

(i) Competitively within a time frame providing for compliance with the contract
performance schedule;

(ii) Meeting contract performance requirements; or
(i) At a reasonable price.

(2) The product is to be used in an application covered by a USDA categorical
exemption (see 7 CFR 3201.3(e)). For example, all USDA-designated items are exempt from
the preferred procurement requirement for the following:

(i) Spacecraft system and launch support equipment.

(i) Military equipment, i.e., a product or system designed or procured for combat
or combat-related missions.
(b) Information about this requirement and these products is available at
http://www.biopreferred.gov.
(c) In the performance of this contract, the Contractor shall—
(1) Report to_http://www.sam.gov, with a copy to the Contracting Officer, on the
product types and dollar value of any USDA-designated biobased products purchased by the

Contractor during the previous Government fiscal year, between October 1 and September 30;
and

(2) Submit this report no later than—
(i) October 31 of each year during contract performance; and
(i) At the end of contract performance.

(3) EAR 52.223-9 Estimate of Percentage of Recovered Material Content for EPA-Designated
Iltems (MAY 08)

(a) Definitions. As used in this clause—

“Postconsumer material” means a material or finished product that has served its
intended use and has been discarded for disposal or recovery, having completed its life as a
consumer item. Postconsumer material is a part of the broader category of “recovered material.”

“‘Recovered material” means waste materials and by-products recovered or diverted
from solid waste, but the term does not include those materials and by-products generated from,
and commonly reused within, an original manufacturing process.

(b) The Contractor, on completion of this Contract, shall—

(1) Estimate the percentage of the total recovered material content for EPA-
designated item(s) delivered and/or used in contract performance, including, if applicable, the
percentage of post-consumer material content; and

(2) Submit this estimate to the Contracting Officer.

(4) GSAR 552.204-9 Personal Identity Verification Requirements (OCT 2012)

(a) The contractor shall comply with GSA personal identity verification requirements,
identified at http://www.gsa.qgov/hspd12, if contractor employees require access to GSA
controlled facilities or information systems to perform contract requirements.

Document: DB101-SB / JAN 2016
(The Agreement) Pages 18 of 30


http://www.biopreferred.gov/
http://www.sam.gov/
http://www.gsa.gov/hspd12

GSA Contract No. GS-11P-16-YT-C-7173

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is
required to have access to a GSA-controlled facility or access to a GSA-controlled
information system.

(5) GSAR 552.252-6 Authorized Deviations in Clauses (Deviation FAR 52.252-6) (SEP 99)

(a) Deviations to FAR clauses.

(1) This solicitation or contract indicates any authorized deviation to a Federal
Acquisition Regulation (48 CFR Chapter 1) clause by the addition of “(DEVIATION)”
after the date of the clause, if the clause is not published in the General Services
Administration Acquisition Regulation (48 CFR Chapter 5).

(2) This solicitation indicates any authorized deviation to a Federal Acquisition
Regulation (FAR) clause that is published in the General Services Administration
Acquisition Regulation by the addition of “(DEVIATION (FAR clause no.))” after the date
of the clause.

(b) Deviations to GSAR clauses. This solicitation indicates any authorized deviation to a
General Services Administration Acquisition Regulation clause by the addition of “(DEVIATION)”
after the date of the clause.

(c) “Substantially the same as” clauses. Changes in wording of clauses prescribed for
use on a “substantially the same as” basis are not considered deviations.

(6) Buy American Requirements

52.225-9 Buy American-Construction Materials.
As prescribed in 25.1102(a), insert the following clause:

Buy AMERICAN-CONSTRUCTION MATERIALS (MAY 2014)

(a) Definitions. As used in this clause-
“Commercially available off-the-shelf (COTS) item”-
(1) Means any item of supply (including construction material) that is-
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
(i) Sold in substantial quantities in the commercial marketplace; and
(i) Offered to the Government, under a contract or subcontract at any tier, without modification,
in the same form in which it is sold in the commercial marketplace; and
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and
petroleum products.
“Component” means an article, material, or supply incorporated directly into a construction material.
“Construction material” means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes an item
brought to the site preassembled from articles, materials, or supplies. However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building or work and that are produced as complete systems, are evaluated as
a single and distinct construction material regardless of when or how the individual parts or components
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of those systems are delivered to the construction site. Materials purchased directly by the Government
are supplies, not construction material.
“Cost of components” means-

(3) For components purchased by the Contractor, the acquisition cost, including transportation costs
to the place of incorporation into the construction material (whether or not such costs are paid to a
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(4) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition, plus
allocable overhead costs, but excluding profit. Cost of components does not include any costs associated
with the manufacture of the construction material.

“Domestic construction material” means-

(1) An unmanufactured construction material mined or produced in the United States;

(2) A construction material manufactured in the United States, if-

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50
percent of the cost of all its components. Components of foreign origin of the same class or kind for which
nonavailability determinations have been made are treated as domestic; or

(il) The construction material is a COTS item.

“Foreign construction material” means a construction material other than a domestic construction
material.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for
domestic construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy
American statute is waived for construction material that is a COTS item. (See FAR 12.505(a)(2)). The
Contractor shall use only domestic construction material in performing this contract, except as provided in
paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to information technology that is a commercial item or to the
construction materials or components listed by the Government as follows: None

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2)
of this clause if the Government determines that-

(i) The cost of domestic construction material would be unreasonable. The cost of a particular
domestic construction material subject to the requirements of the Buy American statute is unreasonable
when the cost of such material exceeds the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy American statute to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iif) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American statute.

(2)(i) Any Contractor request to use foreign construction material in accordance with paragraph
(b)(3) of this clause shall include adequate information for Government evaluation of the request,
including-

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
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(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in
accordance with paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and
any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why
the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a satisfactory
explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American statute
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting
Officer will modify the contract to allow use of the foreign construction material. However, when the basis
for the exception is the unreasonable price of a domestic construction material, adequate consideration is
not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American statute applies, use
of foreign construction material is noncompliant with the Buy American statute.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable
cost, the Contractor shall include the following information and any applicable supporting data based on
the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON
Construction Material Description Unit of Measure Quantity Price (Dollars)*
Item 1:
Foreign construction material

Domestic construction material

Item 2:
Foreign construction material
Domestic construction material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]
[Include other applicable supporting information.]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued

(7) Additional Clauses
(8) Special 8(a) Requirements

52.219-18 Notification of Competition Limited to Eligible 8(a) Concerns. (Deviation) - June 2003

(a) Offers are solicited only from small business concerns expressly certified by the
Small Business Administration (SBA) for participation in the SBA’s 8(a) Program and which
meet the following criteria at the time of submission of offer—
(1) The Offeror is in conformance with the 8(a) support limitation set forth in its
approved business plan; and

Document: DB101-SB / JAN 2016
(The Agreement) Pages 21 of 30



GSA Contract No. GS-11P-16-YT-C-7173

(2) The Offeror is in conformance with the Business Activity Targets set forth in its
approved business plan or any remedial action directed by the SBA.

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set
forth in paragraph (a) of this clause.

(c) Any award resulting from this solicitation will be made directly by the Contracting
Officer to the successful 8(a) offeror selected through the evaluation criteria set forth in this
solicitation.

(d)(1) Agreement. A small business concern submitting an offer in its own name shall
furnish, in performing the contract, only end items manufactured or produced by small business
concerns in the United States or its outlying areas. If this procurement is processed under
simplified acquisition procedures and the total amount of this contract does not exceed $25,000,
a small business concern may furnish the product of any domestic firm. This paragraph does
not apply to construction or service contracts.

(2) The DCM Architecture & Engineering LLC will notify the General Services
Administration’s Contracting Officer in writing immediately upon entering an agreement (either
oral or written) to transfer all or part of its stock or other ownership interest to any other party.
(End of clause)

IV.B. Clauses Incorporated by Reference

The following FAR/GSAR clauses are supplemented in Section lll, Terms and Conditions:
52.211-10, 52.211-12, 52.211-13, 52.228-5, 52.232-5, 52.232-27, 52.236-6, 52.236-11, 52.236-
13, 52.236-23, 52.236-21, 552.228-5, 552.236-77, 552.236-78, and 552.246-72.

(1) EAR 52.252-2 Clauses Incorporated by Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The full text of a clause may also be accessed electronically at this address:

http://www.acquisition.gov/comp/far/index.html

(2) Eederal Acquisition Regulation (FAR) Clauses:

NUMBER TITLE DATE

52.202-1 Definitions NOV 13
52.203-3 Gratuities APR 84
52.203-5 Covenant Against Contingent Fees MAY 14
52.203-6 Restrictions on Subcontractor Sales to the Government SEP 06
52.203-7 Anti-Kickback Procedures MAY 14
52.203-8 Cancellation, Rescission, and Recovery of Funds for lllegal or Improper MAY 14

Activity
52.203-10  Price or Fee Adjustment for lllegal or Improper Activity MAY 14
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52.203-12  Limitation on Payments to Influence Certain Federal Transactions OCT 10

52.203-13  Contractor Code of Business Ethics and Conduct (If Contract is Greater APR 10
than $5 Million or Performance Period is Greater than 120 Days)

52.203-14  Display of Hotline Poster(s) (If Contract is Greater than $5 Million) DEC 07
52.203-17  Contractor Employee Whistleblower Rights and Requirement to Inform APR 14
Employees of Whistleblower Rights
52.204-2 Security Requirements AUG 96
52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content Paper MAY 11
52.204-7 System for Award Management JUL 13
52.204-9 Personal Identity Verification of Contractor Personnel JAN 11
52.204-10 Reporting Executive Compensation and First Tier Subcontract Awards JUL 13
52.204-13  System for Award Management Maintenance JUL 13

52.204-14  Service Contract Reporting Requirements (Applies to contracts estimated JAN 14
total value of $500,000 or greater)

52.204-18 Commercial and Government Entity Code Maintenance NOV 14
52.204-19 Incorporation by Reference of Representations and Certifications DEC 14
52.209-6 Protecting the Government’s Interest When Subcontracting with AUG 13

Contractors Debarred, Suspended, or Proposed for Debarment

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters  JUL 13

52.209-10  Prohibition on Contracting with Inverted Domestic Corporations DEC 14

52.211-10 Commencement, Prosecution, and Completion of Work APR 84
52.211-12  Liguidated Damages—Construction SEP 00
52.211-13  Time Extensions SEP 00
52.211-18 Variation in Estimated Quantity APR 84
52.215-2 Audit and Records-Negotiation OCT 10
52.215-10  Price Reduction for Defective Cost or Pricing Data AUG 11
52.215-11  Price Reduction for Defective Cost or Pricing Data—Modifications AUG 11
52.215-12  Subcontractor Cost or Pricing Data OCT 10
52.215-13  Subcontractor Cost or Pricing Data—Modifications OCT 10
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52.215-15
52.215-17

52.215-18

52.219-8
52.219-14
52.219-28
52.222-3

52.222-4

52.222-6
52.222-7
52.222-8
52.222-9
52.222-10

52.222-11

52.222-12
52.222-13

52.222-14
52.222-15
52.222-21
52.222-26
52.222-27

52.222-35

52.222-36

52.222-37

52.222-40

52.222-50

Pension Adjustments and Asset Reversions

Waiver of Facilities Capital Cost of Money

Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other

Than Pensions

Utilization of Small Business Concerns

Limitations on Subcontracting

Post-Award Small Business Program Rerepresentation
Convict Labor

Contract Work Hours and Safety Standards—Overtime Compensation

Construction Wage Rate Requirements
Withholding of Funds

Payrolls and Basic Records

Apprentices and Trainees

Compliance with Copeland Act Requirements

Subcontracts (Labor Standards)

Contract Termination—Debarment
Compliance with Construction Wage Rate Requirements and Related
Regulations

Disputes Concerning Labor Standards

Certification of Eligibility

Prohibition of Segregated Facilities

Equal Opportunity

Affirmative Action Compliance Requirements for Construction

Equal Opportunity for Veterans

Equal Opportunity for Workers with Disabilities

Employment Reports on Veterans

Notification of Employee Rights Under the National Labor Relations Act

Combating Trafficking in Persons

OCT 10
OCT 97
JUL 05

OCT 14
NOV 11
JUL 13

JUN 03
MAY 14

MAY 14
MAY 14
MAY 14
JUL 05

FEB 88

MAY 14

MAY 14
MAY 14

FEB 88
MAY 14
APR 15
APR 15
APR 15

JUL 14

JUL 14

JUL 14

DEC 10

MAR 15
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52.222-54  Employment Eligibility Verification AUG 13
52.222-55  Minimum Wages Under Executive Order 13658 DEC 14
52.223-3 Hazardous Material Identification and Material Safety Data JAN 97
Alternate | JUL 95
52.223-5 Pollution Prevention and Right-to-Know Information MAY 11
52.223-6 Drug-Free Workplace MAY 01
52.223-9 Estimate of Percentage of Recovered Material Content for EPA-designated MAY 08
Products
52.223-15  Energy Efficiency in Energy-Consuming Products DEC 07
52.223-17  Affirmative Procurement of EPA-designated Items in Service and MAY 08

Construction Contracts

52.223-18  Encouraging Contractor Policies to Ban Text Messaging While Driving AUG 11
52.223-19  Compliance with Environmental Management Systems MAY 11
52.224-1 Privacy Act Notification APR 84
52.224-2 Privacy Act APR 84
52.225-13  Restrictions on Certain Foreign Purchases JUN 08
52.227-1 Authorization and Consent DEC 07
52.227-2 Notice and Assistance Regarding Patent and Copyright DEC 07
52.227-4 Patent Indemnity—Construction Contracts DEC 07
52.227-23 Rights to Proposal Data (Technical) JUN 87
52.228-2 Additional Bond Security OCT 97
52.228-5 Insurance—Work on a Government Installation JAN 97
52.228-11  Pledges of Assets JAN 12
52.228-12  Prospective Subcontractor Requests for Bonds MAY 14
52.228-14  Irrevocable Letter of Credit MAY 14
52.228-15  Performance and Payment Bonds—Construction OCT 10
52.229-3 Federal, State, and Local Taxes FEB 13
52.232-5 Payments under Fixed-Price Construction Contracts MAY 14
52.232-17  Interest MAY 14
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52.232-23  Assignment of Claims
52.232-27  Prompt Payment for Construction Contracts

52.232-33  Payment by Electronic Funds Transfer—System for Award Management

52.232-39  Unenforceability of Unauthorized Obligations
52.232-40  Providing Accelerated Payments to Small Business Subcontractors
52.233-1 Disputes

Alternate |
52.233-3 Protest after Award
52.233-4 Applicable Law for Breach of Contract Claim
52.236-2 Differing Site Conditions
52.236-3 Site Investigation and Conditions Affecting the Work
52.236-5 Material and Workmanship
52.236-6 Superintendence by the Contractor
52.236-7 Permits and Responsibilities
52.236-8 Other Contracts

52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and
Improvements

52.236-10  Operations and Storage Areas

52.236-11  Use and Possession Prior to Completion
52.236-12  Cleaning Up

52.236-13  Accident Prevention Alternate |

52.236-14  Availability and Use of Utility Services
52.236-17  Layout of Work

52.236-21  Specifications and Drawings for Construction
52.236-23 Responsibility of the Architect-Engineer Contractor
52.236-25 Requirements for Registration of Designers
52.242-13  Bankruptcy

52.242-14  Suspension of Work

52.243-4 Changes

MAY 14
MAY 14
JUL 13

JUN 13
DEC 13
MAY 14
DEC 91
AUG 96
OCT 04
APR 84
APR 84
APR 84
APR 84
NOV 91
APR 84

APR 84

APR 84
APR 84
APR 84
NOV 91
APR 84
APR 84
FEB 97
APR 84
JUN 03
JUL 95
APR 84

JUN 07
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52.244-6

52.245-1

52.245-9
52.246-12
52.246-21

52.249-2

52.249-10

52.253-1

Subcontracts for Commercial ltems

Government Property Alternate 1

Use and Charges

Inspection of Construction

Warranty of Construction

Termination for Convenience of the Government (Fixed-Price)
Alternate |

Default (Fixed-Price Construction)

Computer Generated Forms

(3) GSA Acquisition Regulation (GSAR) Clauses:

NUMBER

552.203-71
552.211-72

552.215-70

552.219-75
552.219-76
552.227-71
552.228-5

552.229-70
552.236-70
552.236-71
552.236-74
552.236-75
552.236-76
552.236-77
552.236-78

552.236-80

TITLE

Restriction on Advertising
References to Specifications in Drawings

Examination of Records by GSA

GSA Mentor-Protégé Program

Mentor Requirements and Evaluation

Drawings and Other Data to Become Property of the Government
Government as Additional Insured

Federal, State, and Local Taxes

Definitions

Authorities and Limitations

Working Hours

Use of Premises

Measurements

Specifications and Drawings

Shop Drawings, Coordination Drawings, and Schedules

Heat

APR 15
APR 12

APR 12
AUG 96
MAR 94
APR 12
SEP 96
APR 84

JAN 91

DATE

SEP 99
FEB 96

FEB 96

SEP 09
MAR 12
MAY 89
MAY 09
APR 84
APR 84
APR 84
APR 84
APR 84
APR 84
SEP 99
SEP 99
APR 84
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552.236-82 Subcontracts APR 84
552.243-71 Equitable Adjustments JAN 09
552.246-72 Final Inspection and Tests SEP 99

(4) 8(a) Set-Aside

This contract is an 8(a) Set-Aside; the following clause is incorporated by reference:
552.219-74 Section 8(a) Direct Award SEP 99
In accordance with 552.219-74, the cognizant SBA district office is:

NEW JERSEY DISTRICT OFFICE (SBA office code 0299)

IV.C. Subcontract Requirements

The Contractor is advised that many FAR, GSAR and other Agreement clauses are required to
be flowed down to subcontracts. Clauses containing flow down requirements include, but may
not be limited to, those listed below. Clauses marked by an asterisk (*) are not required to be
flowed down to subcontracts for professional architect or engineer services. Clauses marked by
a double asterisk (**) are only required to be flowed down to subcontracts for professional
architect or engineer services.

Unless otherwise indicated, the extent of the flow down shall be as required in the clause. The
Contractor is responsible for ensuring that all necessary flow-down clauses are included in all
subcontracts.

(1) EAR Clauses:

NUMBER TITLE DATE

Applicable Buy American Clause* (See Buy American Requirements
under “Clauses Incorporated in Full Text” in Section V)

2.203-7 Anti-Kickback Procedures MAY 14
52.203-10 Price or Fee Adjustment for lllegal or Improper Activity MAY 14
52.203-12 Limitation on Payments to Influence Certain Federal Transactions OCT 10

52.203-13 Contractor Code of Business Ethics and Conduct (If Contract is Greater APR 10
than $5 Million or Performance Period is Greater than 120 Days)

52.203-14 Display of Hotline Poster(s) (If Contract is Greater than $5 Million) DEC 07
52.204-9 Personal Identity Verification of Contractor Personnel JAN 11
52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards AUG 12

52.204-14 Service Contract Reporting Requirements (Applies to contracts JAN 14
estimated total value of $500,000 or greater)
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52.215-2 Audit and Records — Negotiation
52.215-12 Subcontractor Cost or Pricing Data

52.215-13 Subcontractor Cost or Pricing Data — Modifications

52.215-15 Pension Adjustments and Asset Reversions

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB)
Other Than Pensions

52.222-4 Contract Work Hours and Safety Standards—Overtime Compensation*

52.222-6 Construction Wage Rate Requirements*

52.222-7 Withholding of Funds*

52.222-8 Payrolls and Basic Records*

52.222-9 Apprentices and Trainees*

52.222-10 Compliance with Copeland Act Requirements*
52.222-11 Subcontracts (Labor Standards)*
52.222-12 Contract Termination—Debarment*

52.222-13 Compliance with Construction Wage Rate Requirements and Related
Regulations*

52.222-14 Disputes Concerning Labor Standards*

52.222-15 Certification of Eligibility*

52.222-21 Prohibition of Segregated Facilities

52.222-26 Equal Opportunity

52.222-27 Affirmative Action Compliance Requirements for Construction*

52.222-35 Equal Opportunity for Veterans

52.222-36 Equal Opportunity for Workers with Disabilities

52.222-37 Employment Reports on Veterans

52.222-40 Notification of Employee Rights Under the National Labor Relations Act
52.222-50 Combating Trafficking in Persons
52.222-54 Employment Eligibility Verification

52.222-55  Minimum Wages Under Executive Order 13658

OCT 10
OCT 10
OCT 10
OCT 10
JUL 05

MAY 14

MAY 14
MAY 14
MAY 14
JUL 05
FEB 88
MAY 14
MAY 14

MAY 14

FEB 88
MAY 14
APR 15
APR 15
APR 15

JUL 14

JUL 14

JUL 14

DEC 10
MAR 15
AUG 13

DEC 14
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52.223-6 Drug-Free Workplace MAY 01
52.223-15 Energy Efficiency in Energy-Consuming Products* DEC 07
52.223-17 Affirmative Procurement of EPA-designated Items in Service and MAY 08

Construction Contracts*

52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving AUG 11

52.223-19 Compliance with Environmental Management Systems MAY 11
52.225-13 Restrictions on Certain Foreign Purchases JUN 08
52.227-1 Authorization and Consent DEC 07
52.228-5 Insurance—Work on a Government Installation JAN 97
52.236-13 Accident Prevention Alternate I* NOV 91
52.236-23 Responsibility of the Architect-Engineer Contractor** APR 84
52.236-25 Requirements for Registration of Designers** JUN 03

(2) GSA Acquisition Reqgulation (GSAR) Clauses:

NUMBER TITLE DATE
552.215-70 Examination of Records by GSA FEB 96

Drawings and Other Data to Become Property of the Government**

552.227-71 MAY 89

(3) Agreement Clauses:

In Section Il of this contract, Sensitive But Unclassified (SBU) Building Information and
Safeguarding Sensitve Date and information Technology Resources. (Terms and Conditions)
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GSA,PBS, National Capital Region

August 19, 2016

FROM: TONY O. HUBBARD
Contracting Officer
Office of Acquisition, Repair & Alterations Center 2

TO: IAN MATTONEN

SUBJECT:  Notice of Appointment of Contracting Officer's Representative for contract
number GS-11-P-16-YT-C-7173 for the Design-Build of the Hot Water Loop at the NAC

1. I, Tony O. Hubbard, Contracting Officer hereby designate lan Mattonen,
Contracting Officer's Representative as my authorized representative to administer
contract number GS-11-P-16-YT-C-7173 awarded to DCM Architecture &
Engineering LLC; in accordance with FAR 42, GSAM 542.202 and 543.202. You
are delegated the contract administration duties as described herein for this contract.
You are responsible for all duties listed and have no authority to re-delegate any
assigned responsibilities. This delegation applies only to this contract and shall
terminate on completion of the contract or by action of the contracting officer.

2. You are authorized by this delegation to take action with respect to the following
terms and conditions of the contract:

a. Verify that the contractor performs the technical requirements of the contract
in accordance with the contract terms, conditions, and specifications.

b. Maintain liaison and direct communications with the contractor. Written
communication with the contractor and other documents pertaining to the
contract shall be signed as COR with a copy furnished to the CO for the
official contract file. Any interpretation of technical requirements shall be
issued in writing to the contractor.

c. Monitor the contractor’s performance and notify the contractor, in writing, of
deficiencies observed during surveillance, and direct appropriate action to
effect correction. Verify that corrective action has been taken. Record and
report in writing to the CO, incidents of faulty or nonconforming work, delays,
or problems which may have a significant impact on the completion of this
contract and which are beyond your authority to solve.

d. All HSPD-12 clearance activities required for contractor personnel in
performance of this contract. As part of this duty you are responsible for
collecting any government issued IDs when a contract employee finishes
their duties associated with this contract. All IDs must be collected at the end
of the contract.

e. Ensure that any Government furnished property is available when required,
per the contract. You are responsible in accordance with PBS 3490.2,
U.S. General Services Administration
301 7" Street, SW
Washington, DC 20407
WWW.gsa.gov



Document Security for Sensitive But Unclassified Building Information, for
ensuring that the contractor complies with the contract requirements for the
handling of documents that are Sensitive But Unclassified.

Monitor schedules and progress to ensure compliance with the requirements.

Enforce compliance with the wage determinations included in the contract.
Ensure wage determinations are posted prominently at all times and that
certified payrolls are collected weekly in accordance with FAR 52.222-8.
Periodically interview workers for proper Davis-Bacon wage classifications
and correct wages and report to the Contracting Officer any disproportionate
number of laborers, helpers, and apprentices to journeymen. Improper
classifications or payment of wages shall be reported to the Department of
Labor.

Prepare payment packages and approve all progress or partial payments.
You are not authorized to approve the final payment under the contract.
Payments shall be based on a schedule of values for work in place and
completed. You are responsible for ensuring that all payment are proper in
accordance with the regulations.

Monitor the contactor’s quality control, compliance with environmental
laws/other environmental requirements and all safety requirements.

All changes in excess of your authority or outside the intent/scope of work to
be performed are to be submitted to the CO for approval and must include all
necessary concurrences, justifications, financial and technical backup
documentation. Any change order is subject to the availability of funds.
When a change order is not forward priced, the supplemental agreement
(contract maodification) reflecting equitable adjustment in contract terms must
be approved by the CO.

Prior to any Show Cause, Final Decision, or Termination action being
rendered on this contract, you shall provide the CO with all pertinent
correspondence, specifications, drawings, records, etc., relative to the
dispute, along with your recommendation. No Final Decision shall be
considered requested of the CO until the Contractor (not a Subcontractor)
has presented his position in writing to the CO and has requested a
Contracting Officer’s Final Decision in accordance with FAR 33. Upon the
request of the Contracting Officer or the Contractor, you shall make all
arrangements for a meeting to discuss the dispute and be prepared to
present your position at that time.

Contractor performance records must be prepared and maintained
throughout the duration at major milestones. The contract performance will
documented in the Contractor Performance Assessment Reporting System
(CPARS). The website for CPARS is http://www.cpars.gov. The Contracting
Office will initiate your access to the system for this contract. Upon request
by the Contracting Officer you must input performance data into the system
for the Contracting Officer’s approval. At a minimum this will be annually or
at completion of the contract.

. If the contract is a small business set-aside, including 8(a) contract, you are
responsible for ensuring the contractor complies with FAR 52.219-14,
Limitations on Subcontracting and submits with each payment request a


http://www.cpars.gov/

certification that he is in compliance with this requirement.

If the contractor is a large business, you are responsible for reviewing of the
respective Electronic Subcontract Reporting System (eSRS) in accordance
with FAR clauses 52.219-9 and 52.219-16 and monitoring his compliance
with the plan.

3. You are further required to maintain adequate records and documentation to
sufficiently describe the performance of your duties as COR during the life of this
contract and distribute such records to the CO and official contract file as applicable.
At a minimum, the COR file shall contain the following:

a.

A copy of the appointment letter from the CO and proof of COR/COTR
training.

A copy of the contract, delivery orders and all modifications thereto.
All correspondence initiated by you concerning performance of the contract.

Memoranda for the record of minutes of all meetings or discussions with the
contractor, or others.

Records pertaining to the contractor’s performance and quality control.

Records pertaining to all government furnished property. The record should
contain the date and the condition of the pro perty provided, the date and
condition of the property when returned.

Certification of receipt and inspection of services delivered in support of
payment requests. All payment request documentation including payrolls,
subcontractor invoices and other requirements of the contract payment
clauses.

4. Your attention is also directed to the Anti-Deficiency Act. You are responsible for
monitoring the obligation of funds and assuring that no commitment of funds beyond
the amount authorized under this contract is made without prior pre-validation and
approval.

5. Limitations to your authority.

a.

The primary government representative responsible for the management and
administration of this contract is the CO.

Your authority is limited to the specifics of this delegation. You are NOT
empowered in any way obligate the payment of money by the government
without properly executed change to the contract. This includes taking any
action, either directly or indirectly that could result in a change in cost,
guantity, quality, place of performance, delivery schedule, or any other terms
and conditions of the contract.

You are not authorized to render a final decision under the “Disputes” clause,
approve final payment, or authorize any waiver of, or deviation from, the
contract clauses, terms and conditions or direct performance of work other
than that required by the contract.

You are cautioned to ensure that the contract does not become a personal
service contract through your actions or the actions of other government
personnel who may assist you in the performance of your duties.



e. You may be held personally liable for an unauthorized act.

6. All personnel engaged in contract and related activities shall conduct business
dealing with industry in a manner above reproach in every aspect and shall protect
the U.S. Government’s interest, as well as maintain its reputation for fair and equal
dealings with all contractors.

7. Should you have direct or indirect financial interest that would place you in a position
where there is a conflict between your private interest and the public interest of the
United States, you shall advise your supervisor of the conflict so that appropriate
actions can be taken. You shall avoid the appearance of such conflict to maintain
public confidence in the U.S. Government’s conduct of business with the private
sector.

8. This designation shall remain in effect throughout the life of this contract unless
revoked by the CO. Such termination shall be in writing. If your designation is
revoked for any reason before completion of this contract, you shall brief your
successor on the current status of the contract. If you are reassigned or separated
from service, you shall request termination and relief from your duties in advance of
reassignment or separation to permit timely selection and designation of a
successor.

9. You are required to acknowledge receipt of this appointment in the appropriate
spaces provided below. The original document should be returned for retention in
the contract file. Your signature also serves as certification that you have read and
understand the contents of this document.

Appointment of
Contracting Officer’s Representative/Contracting Officer’s Technical
Representative
Contract number GS-11-P-16-YT-C-7173
Design-Build Hot Water Loop at the NAC

Tony O. Hubbard, GSA Contracting Officer, R&A Center 2 Date

Receipt of this appointment for the abovementioned contract is hereby acknowledged.

lan Mattonen, PBS NCR Organization Date



General Decision Number: DC160002 08/05/2016 DC2
Superseded General Decision Number: DC20150002
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and
including 4 stories).

Note: Under Executive Order (EQ) 13658, an hourly minimum wage of $10.15 for calendar year 2016
applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued on or after
January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least $10.15 (or the applicable wage rate listed on this
wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2016.
The EO minimum wage rate will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016
01/15/2016
02/19/2016
05/20/2016
06/03/2016
06/10/2016
06/17/2016
07/01/2016
07/08/2016
07/22/2016
10 08/05/2016

O 00 N O U1 & WN -

ASBE0024-007 10/01/2015

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR.......ccuvrinrrrnne $34.33 13.92

Includes the application of all insulating materials, protective coverings, coatings and finishes to all
types of mechanical systems

ASBE0024-008 10/01/2015



Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER................. $21.61 5.54

Includes preparation, wetting, stripping, removal, scrapping, vacuuming, bagging and disposing of all
insulation materials, whether they contain asbestos or not, from mechanical systems

ASBE0024-014 10/01/2015
Rates Fringes
FIRESTOPPER........ccccuunnnnneen $26.81 5.98

Includes the application of materials or devices within or around penetrations and openings in all rated
wall or floor assemblies, in order to prevent the pasage of fire, smoke of other gases. The application
includes all components involved in creating the rated barrier at perimeter slab edges and exterior
cavities, the head of gypsum board or concrete walls, joints between rated wall or floor components,
sealing of penetrating items and blank openings.

BRDC0001-002 05/03/2015

Rates Fringes

BRICKLAYER........ocevvivinne $30.36 9.69

CARP0177-003 01/01/2016
Rates Fringes
CARPENTER, Includes Drywall

Hanging, Form Work, and Soft
Floor Laying-Carpet.............. $27.56 9.18

CARP0179-001 05/01/2016

Rates Fringes

PILEDRIVERMAN.........cccouuune $29.19 9.45



CARP0219-001 04/01/2016

Rates Fringes

MILLWRIGHT......cccoiiinnn $32.04

ELEC0026-016 06/06/2016
Rates Fringes
ELECTRICIAN, Includes

Installation of
HVAC/Temperature Controls........ $43.70

16.06

ELEC0026-017 09/01/2014

Rates Fringes

ELECTRICAL INSTALLER (Sound
& Communication Systems)......... $27.05

8.58

SCOPE OF WORK: Includes low voltage construction, installation, maintenance and removal of teledata

facilities (voice, data and video) including outside plant, telephone and data inside wire, interconnect,
terminal equipment, central offices, PABX, fiber optic cable and equipment, railroad communications,
micro waves, VSAT, bypass, CATV, WAN (Wide area networks), LAN (Local area networks) and ISDN

(Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in industrial applications such as assembly
lines, robotics and computer controller manufacturing systems. The installation of conduit and/or
raceways shall be installed by Inside Wiremen. On sites where there is no Inside Wireman employed, the

Teledata Technician may install raceway or conduit not greater than 10 feet. Fire alarm work is excluded

on all new construction sites or wherever the fire alarm system is installed in conduit. All HVAC control

work.

ELEV0010-001 01/01/2016

Rates Fringes

ELEVATOR MECHANIC................ $41.90

29.985+a+b



a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, Christmas Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate for 5 years or more of service; 6% of basic
hourly rate for 6 months to 5 years of service as vacation pay credit.

IRON0005-005 06/01/2016

Rates Fringes

IRONWORKER, STRUCTURAL AND
ORNAMENTAL.....covvrrrrieeeen. $30.85 19.435

IRON0201-006 05/01/2016

Rates Fringes

IRONWORKER, REINFORCING.......... $27.90 19.13

LABO0657-015 06/01/2015

Rates Fringes

LABORER: Skilled................ $22.63 7.31

FOOTNOTE: Potmen, power tool operator, small machine operator, signalmen, laser beam operator,
waterproofer, open caisson, test pit, underpinning, pier hole and ditches, laggers and all work associated
with lagging that is not expressly stated, strippers, operator of hand derricks, vibrator operators, pipe
layers, or tile layers, operators of jackhammers, paving breakers, spaders or any machine that does the
same general type of work, carpenter tenders, scaffold builders, operators of towmasters scootcretes,
buggymobiles and other machines of similar character, operators of tampers and rammers and other
machines that do the same general type of work, whether powered by air, electric or gasoline, builders
of trestle scaffolds over one tier high and sand blasters, power and chain saw operators used in clearing,
installers of well points, wagon drill operators, acetylene burners and licensed powdermen, stake
jumper,demolition.

MARB0002-004 05/01/2016

Rates Fringes



MARBLE/STONE MASON............... $35.91 16.17

INCLUDING pointing, caulking and cleaning of All types of masonry, brick, stone and cement EXCEPT
pointing, caulking, cleaning of existing masonry, brick, stone and cement (restoration work)

MARB0003-006 05/01/2016

Rates Fringes

TERRAZZO WORKER/SETTER........... $27.25 10.68

MARB0003-007 05/01/2016

Rates Fringes

TERRAZZO FINISHER................ $22.46 9.75

MARB0003-008 05/01/2016

Rates Fringes

TILE SETTER.....coviiiinne $27.25 10.68

MARB0003-009 05/01/2016

Rates Fringes

TILE FINISHER........cceeeenne. $22.46 9.75

PAINO051-014 06/01/2014
Rates Fringes

GLAZIER
Glazing Contracts $2
million and under........... $24.77 9.85
Glazing Contracts over S2
million......cccceeeuneee. $28.61 9.85

* PAIN0051-015 06/01/2016



Rates Fringes

PAINTER
Brush, Roller, Spray and
Drywall Finisher............ $24.89 9.15

PLAS0891-005 07/01/2013

Rates Fringes

PLASTERER.......ccovvrnirnnne $28.33 5.85

PLAS0891-006 02/01/2014

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...S 27.15 9.61

* PLAS0891-007 08/01/2016

Rates Fringes
FIREPROOFER
Handler......cccooveueeninn. $16.50 4.89
Mixer/Pump........c........ $18.50 4.89
SPrayer.....coeeeeeneeens $23.00 4.89

Spraying of all Fireproofing materials. Hand application of Fireproofing materials. This includes wet or
dry, hard or soft. Intumescent fireproofing and refraction work, including, but not limited to, all steel
beams, columns, metal decks, vessels, floors, roofs, where ever fireproofing is required. Plus any
installation of thermal and acoustical insulation. All that encompasses setting up for Fireproofing, and
taken down. Removal of fireproofing materials and protection. Mixing of all materials either by hand or
machine following manufactures standards.

PLUMO0005-010 08/01/2015

Rates Fringes

PLUMBER..........ooviiniienneen. $39.67 16.60+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day



and the day after Thanksgiving, Christmas Day, New Year's Day, Martin Luther King's Birthday,
Memorial Day and the Fourth of July.

PLUMO0602-008 08/01/2015
Rates Fringes

PIPEFITTER, Includes HVAC
Pipe Installation................ $38.89 19.97+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day and the day after Thanksgiving and Christmas Day.

ROOF0030-016 05/01/2016

Rates Fringes

ROOFER......cocviiiiiiiiienn $28.75 11.74

SFDC0669-002 04/01/2016
Rates Fringes

SPRINKLER FITTER (Fire
Sprinklers).......coveeveene. $33.40 18.52

SHEE0100-015 07/01/2016

Rates Fringes

SHEET METAL WORKER (Including
HVAC Duct Installation).......... $40.27 17.24+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day

SUDC2009-003 05/19/2009

Rates Fringes



LABORER: Common or General...... $13.04 2.80

LABORER: Mason Tender -
Cement/Concrete.................. $15.40 2.85

LABORER: Mason Tender for pointing, caulking, cleaning of existing masonry, brick, stone and cement
structures (restoration work); excludes pointing, caulking and cleaning of new or replacement masonry,
brick,

stone and cement................. $11.67

POINTER, CAULKER, CLEANER, Includes pointing, caulking, cleaning of existing masonry, brick, stone and
cement structures (restoration work); excludes pointing, caulking, cleaning of new or replacement
masonry, brick, stone or

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular

rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a
union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters
other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that
classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local
0198. The next number, 005 in the example, is an internal number used in processing the wage



determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this
example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in
the survey and the published rate is derived by computing a weighted average rate based on all the
rates reported in the survey for that classification. As this weighted average rate includes all rates
reported in the survey, it may include both union and non-union rates. Example: SULA2012-007
5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and
are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these
classifications and rates are based. The next number, 007 in the example, is an internal number used in
producing the wage determination. 5/13/2014 indicates the survey completion date for the
classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE:
UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH
indicates the state. The next number, 0010 in the example, is an internal number used in producing the
wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates
under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average
of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:
* an existing published wage determination

* asurvey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on a wage determination matter



* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with
the Wage and Hour Regional Office for the area in which the survey was conducted because those
Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29
CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION





